Comparative Statement

Tend BBMP/2019-20/OW/WORK_INDENT35681
Tend Improvements to Road and Drains at MCECHS Layout in Ward No. 05 Byatarayanapura Sub Division

SNo	Item Name	Item	Unit	Estimate (	Estimate F	Total Amou	KOTHAND RAJU S (Quoted Ra	Total Amou	KRISHNAGOWDA NII Quoted Ra	Total Amou	Devaraja K (DEVARAJU K.) Quoted Ra	Total Amount
1	KSRRB 300	1	Cum	93.74	137.8	12917.372	135.0	12654.90	130.0	12186.20	137.8	12917.372
2	KSRB-4-1.3	2	Cum	12.05	5408.12	65167.846	5380.0	64829.00	5400.0	65070.00	5408.12	65167.846
3	KSRB 5.2.3	3	cum	22.32	4871.76	108737.68	4700.0	104904.00	4800.0	107136.00	4871.76	108737.6832
4	KSRB 5.3-3	4	Sqm	16.74	5811.98	97292.545	5700.0	95418.00	5800.0	97092.00	5811.98	97292.5452
5	KSRB 4-6.7	5	Sqm	43.99	309.52	13615.784	320.0	14076.80	300.0	13197.00	309.52	13615.7848
6	KSRB 4-1.7	6	cum	10.6	5627.54	59651.924	5400.0	57240.00	5600.0	59360.00	5627.54	59651.924
7	KSRB 15.1.	7	Sqm	37.2	223.66	8320.152	220.0	8184.00	220.0	8184.00	223.66	8320.152
8	KSRB 4.2.2	8	Cum	15.4	5998.54	92377.516	5600.0	86240.00	5900.0	90860.00	5998.54	92377.516
9	KSRB 4.9.2	9	Tonne	1.11	75223.96	83498.595	69000.0	76590.00	75000.0	83250.00	75223.96	83498.5956
10	KSRRB M4(	10	Cum	108	2001.28	216138.24	1750.0	189000.00	1960.0	211680.00	2001.28	216138.24
11	KSRRB 500	11	Sqm	4386	36.04	158071.44	25.0	109650.00	35.0	153510.00	36.04	158071.44
12	KSRRB M5(	12	Cum	131.58	6429.96	846054.13	6200.0	815796.00	6300.0	828954.00	6429.96	846054.1368
13	KSRRB M1(	13	Cum	93.74	60.42	5663.7708	70.0	6561.80	59.0	5530.66	60.42	5663.7708
	Total Summary Amount					1767507	1641145	0.00	1736009.8(	0.00	1767507.0	0.00
	% against Estimated Rate						-7.1492		-1.782		0.00	
	% against CSR											
	Total Bid Amount						1641144.50 (L1)		1736009.86 (L2)		1767507.01 (L3)	

Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92

Friday, 5 July 2019 12:49:38

DashBoard | Blue | English | Logout

Welcome H T MOHAN DAS

Supported Browser Versions are: IE11, Mozilla Firefox 47,48,49,50 and 51.

Due to Security reasons, use of multi-tab/multi-instance of browser is disabled in eProcurement portal.

My Profile | Indent Management | Tender Management | Catalogue Management | Payment | Contract Management | Auction Management | Project Management | Reservation Allocation

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT35681	bbmp_ce_yel-ANNAHALLY B DODDAIAH CE YELAHANKA	15/06/2019 14:08:56	19/06/2019 12:06:02	21/06/2019 19:31:58	Approve	As per recommendation of EE(BTP), The tender is approved for L1 bidder	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT35681	bbmp_ee2_yel-H T MOHAN DAS	01/06/2019 15:25:08	01/06/2019 15:25:45	15/06/2019 14:08:56	Approve	Three Bidders Participated for this work L1 Bidder KOTHAND RAJU S (Proprietor R K CONSTRUCTIONS, Proprietor SHREE CHARAN CONSTRUCTIONS) Quoted RS. 1641144.50 (L1) -7.1492 below the Tender Amount, L2 Bidder KRISHNAGOWDA NINGANAGOWDA PATIL ( ) Quoted RS. 1736009.86 (L2) -1.782. below and L3 Bidder Devaraja K (DEVARAJU K) Quoted RS. 1767507.01 (L3) SR Rate the Tender Amount, Hence the Rates Quoted By L1 Bidder KOTHAND RAJU S (Proprietor R K CONSTRUCTIONS, Proprietor SHREE CHARAN CONSTRUCTIONS) Quoted RS. 1641144.50 (L1) -7.1492 below the Tender Amount Recommended for Kind Approval.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	01/06/2019 15:25:08	01/06/2019 15:25:08	01/06/2019 15:25:08	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT35681	bbmp_ee2_yel-H T MOHAN DAS	01/06/2019 15:24:58	01/06/2019 15:25:04	01/06/2019 15:25:07	Completed				Completed
Bid Evaluation	Financial Bids Opening for BBMP/2019-20/OW/WORK_INDENT35681	bbmp_ee2_yel-H T MOHAN DAS	01/06/2019 15:24:05	01/06/2019 15:24:11	01/06/2019 15:24:58	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2019-20/OW/WORK_INDENT35681	bbmp_ee2_yel-H T MOHAN DAS	01/06/2019 15:23:25	01/06/2019 15:23:36	01/06/2019 15:24:05	Completed				Completed
Bid Evaluation	Tender Opening for BBMP/2019-20/OW/WORK_INDENT35681	bbmp_ee2_yel-H T MOHAN DAS	01/06/2019 15:05:00	01/06/2019 15:23:22	01/06/2019 15:23:25	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	01/06/2019 15:05:00	01/06/2019 15:05:00	01/06/2019 15:05:00	Submit		Approved Document		Completed
Tender Schedule / Notice Inviting Tender Approval	Perform approval for Draft Tender Schedule with Number BBMP/2019-20/OW/WORK_INDENT35681	bbmp_ee2_yel-H T MOHAN DAS	22/05/2019 14:59:02	22/05/2019 19:10:01	22/05/2019 19:10:01	Approved		Approved Document		Completed

Uploaded Proceedings Documents

Sl No	File Name	UploadedBy	UploadedTime